	
	 Reservoir #3
	

	

Description
	Project Manager
	Project Engineer(PE)
	CADD
	Clerical/Other Staff
	Reimbursable
	Administrative
	Subconsultant
1 (As
applicable)
	Subconsultant
2 (As
applicable)
	
Direct Costs
	
 TOTAL

	
	Hourly
Rate:
	
	Hourly
Rate:
	
	Hourly
Rate:
	
	Hourly
Rate:
	
	Hourly
Rate:
	
	Hourly
Rate:
	
	
	
	
	

	
	Wk-Hrs
	Amount
	Wk-Hrs
	Amount
	Wk-Hrs
	Amount
	Wk-Hrs
	Amount
	Wk-Hrs
	Amount
	Wk-Hrs
	Amount
	Amount
	Amount
	Amount
	Wk-Hrs
	Amount

	TASK A (NON-OPTIONAL)
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	1.0: General Administration, Meetings, 
Presentations, and Project Coordination
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	2.0: Data & Literature Review
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3: Design
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.1: Preliminary Design Report (30%)
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.2: Design (60%)
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.3: Design of Reservoir Facilities
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.4: SCADA Design
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.5: Topographic Survey
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.6: Permitting
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.7: Site Geotechnical Investigation / Utility
Investigations / Potholing
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	3.8: Final Design (90% & 100%)
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	4: Construction Biddings through Contract
Award
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	5: Construction Management/Engineering Support
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	5.1: Office Engineering and Support
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	5.2/5.3 Office Engineering and Support/: Record Drawing Preparation
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6: Construction Inspection Services
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6.1: Construction Schedule
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6.2: Construction Inspection
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6.3: Change Order Management
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6.4: Final Report
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	6.5: N/A
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	TASK B (OPTIONAL/NON-OPTIONAL)
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	7. SCADA Programming
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	8: Start-Up and Commission
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	9: Traffic Control Plans
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	10: Additional Services During Construction
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	11: Extra Services
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Total for Non-Optional Work (Tasks A)
[Task 1 thru 6]
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	Total for Optional/Non-Optional Work
(Task B)
[Task 7 Thru 10]
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	GRAND TOTAL [Tasks 1-10]
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	



